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TITLE: WESF MCC (MOTOR CONTROL CENTER) 2 AND 3 BUCKET REPLACEMENT
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SECTIONC: DRAFT CONTRACT

Following is a draft ofthe contract contemplated as a resultofthis solicitation. Prospectiveofferorsare remindedto review
the draft contract toensure they are prepared tocomply. The draft contract will be updatedto reflect thefinal agreement

|
|
I reachedbased onthe proposal submitted and discussions, ifany, that are held.
~

CH2M HILL Contractor:

Plateau Remediation Company TBD
Mail Stop A4-02

825 Jadwin Ave

P.O. Box 1600

Richland, WA 99352

Contract Specialist: Shelby Chubb Contractor Contact: TBD
Phone Number: 509-373-7141 Phone Number: TBD

Start Date: TBD End Date: TBD

Contract Type: Firm Fixed Price (FFP) Payment Terms: Net 30 Day

Contract Value: $ TBD

CH2M HILL Plateau Remediation Company Contractor Authorized Signature
Printed Name/Title Printed Name/Title
Date Signed Phone Date Signed Phone
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PART I -STATEMENT OF WORK

See Attachment

END OF PART I -STATEMENT OF WORK
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PART Il - FINANCIAL TERMS

1.0

2.0

3.0

4.0

5.0
5.1

6.0

7.0

CONTRACT TYPE AND VALUE
This Contract is a Firm Fixed Price contract.

The value of this Contract is TBD

PAYMENT SCHEDULE

TBD

PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS

CHPRC reserves the right to request — and Contractor agrees to provide —a complete
pricing breakdown, including certified or uncertified cost or pricing data as applicable for
any change orders or modifications that have an impact to the established contract
pricing.__This includes pricing requested as a result of exercising of any unpriced Options
included in this contract.

TAXES

Contractor shall refer to the TAXES section of the General Provisions.
PAYMENT TERMS

Estimated Billing

It is mandatory for continued acceptable performance that the Contractor provide
monthly, to CHPRC Accounts Payable, the best estimate of the total billable cost
(invoiced plus invoiceable) from inception of the contract through the current fiscal
month closing (closing dates specified on the form). This information must be provided
in writing by email (preferred), fax, or mail by the 15" of each month. This data must be
provided for each contract release until all payments are received and the contract is
complete.

Mailing Address: Email: CHPRCA@rl.gov Fax: (509) 376-0302

CH2M HILL Plateau Remediation Company
825 Jadwin Avenue

PO Box 1600

Richland, WA 99352

Attn: Accruals MSIN A4-03

The Monthly Contract-to-Date Cost Estimate Form can be obtained at the following
Internet Address: http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs or directly
from the Contract Specialist.

DEFINITIONS

There are no special definitions applicable to this contract.
ASSUMPTIONS

There are no special assumptions applicable to this contract.
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TITLE: WESF MCC (MOTOR CONTROL CENTER) 2 AND 3 BUCKET REPLACEMENT
8.0 INVOICING INSTRUCTIONS

8.1 Contractor Invoices

Invoices submitted to CHPRC shall be submitted as follows. Failure to submit a proper
and accurate invoice may result in rejection or delay of the invoice. Address invoicing
requirement questions to the Contract Specialist.

General Requirements

1. Submittal of an invoice constitutes Contractor’s certification that materials, work
and/or services have been provided, and invoiced amounts are in accordance with
the contract.

2. Each Contract, Release and Purchase order must be invoiced separately and in a
timely manner with respect to the invoiced products or services.

3. The invoice must clearly & legibly identify the

a. Contractor’s Name

b. Unique Invoice Number

c. Contract, Contract Release and/or Purchase Order Number
d. Itemized description of the supplies or service provided

4. Remittance will only be made to the remittance address on file for the contractor.
Invoices from third parties or with different remittance instructions or addresses
will not be processed.

5. An “Authorization for Electronic Funds Transfer (EFT) of Invoice Payments”
must be on file with CHPRC before EFT payments can be made.
http//www.hanford.gov/pmm/files.cfm/eft.pdf

6. Invoices should include the name and telephone number of a company
representative available to respond to questions about the invoice.

7. Invoices shall be paid according to the terms and conditions of the contract
unless; substantiated evidence is obtained claiming Contractor is delinquent in
payment to sub-tier Subcontractors. All future payments may be reduced or
suspended by the Contract Specialist until validation is received from the
Contractor verifying all sub-tier payments are current.

Contracts for Services:

8. Unless otherwise authorized in the contract, service contracts may not be invoiced
more than once per calendar month.

9. The total amount due for the billing period must be clearly identified on all
invoices (this amount should be setapart from any cumulative amounts or
subtotals).

10. Invoiced amounts, rates, other direct charges or travel must be specifically
defined in the contract to be allowable for reimbursement.
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CONTRACT NO: TBD

9.0
9.1

10.0
101

TITLE: WESF MCC (MOTOR CONTROL CENTER) 2 AND 3 BUCKET REPLACEMENT

11. When applicable for this type of contract, indicate the name(s) of the worker(s)
labor rate, billable work hours, and period of performance on each invoice.

12. Travel expenses (if authorized) must be itemized and supported with receipts in
accordance with the requirements set forth under clause, “Reimbursement of
Travel Expenses” or as otherwise stated within the Contract.

Purchase Orders:

13. Invoices must indicate the quantity, unit description and unit price for each item
listed.

14. Invoices that include atotal freight charge that is equal to or greater than $100.00
must include a copy of the freight bill. If the carrier is UPS, the Contractor must
provide the weight, quantity and Shipping Point.

Submittal

15. Invoices and supporting documentation may be submitted electronically in a
format acceptable to CHPRC (preferred).

16. Submit invoices electronically via e-mail to both CHPRC Accounts Payable
(CHPRC AP) at the following e-mail address: chprcap@rl.gov (chprcap@rl.gov)
and (in the same email) to the Contract Specialist.

a. The contractor’s name, invoice number, and the contract and release
numbers must be shown in the subject line of the e-mail message used to
submit an electronic invoice. The suggested format for the subject line is:
Contractor Name, Invoice XXXXX, Contract XXXXX-X.

17. Submit hard copy invoices including supporting documentation to CHPRC’s
Accounts Payable organization at the address below.

CH2M HILL Plateau Remediation Company
Accounts Payable - Mail Stop: A4-03

P.O. Box 1600

Richland, WA 99352

CLOSEOUT AND FINAL PAYMENT

Closeout Certification

Contractor shall promptly execute and provide CHPRC a final release after completion of
work and final payment is received (form available on this web page or directly from the
Contract Specialist).

SPECIAL INSTRUCTIONS

Backcharges

CHPRC reserves the right to backcharge the contractor for costs incurred by CHPRC
which are caused by the contractor or contractor’s subcontractors in accordance with the
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TITLE: WESF MCC (MOTOR CONTROL CENTER) 2 AND 3 BUCKET REPLACEMENT

contract General Provisions. In addition to the circumstances described in the General
Provisions, the backcharge may also result from:
a. Services performed by CHPRC, at Contractor’s request, which are within
Contractor’s scope of work under the Contract.
b. Costs sustained by CHPRC as a result of Contractor’s non-compliance with the
provisions of this Contract or Contractor’s act of omission or negligence.
c. Costs incurred by CHPRC to fix all defects, deficiencies or errors that may appear
in the Work during the warranty period.
d. Costs associated with CHPRC support costs when work is interrupted by a
contractor-caused delay or equipment failure.

At CHPRC’s sole discretion and if circumstance allow, contractor may be offered the
opportunity to propose a fix or take mitigating actions to reduce the impact and total
backcharge. In the event that contractor fails to take satisfactory action, contractor’s
option to mitigate will be withdrawn and CHPRC will take appropriate action to cure the
problem and backcharge contractor.

END OF PART Il - FINANCIAL TERMS

PART Il - GENERAL TERMSand ATTACHMENTS

1.0
11

1.2

1.3

GENERAL
Acceptance of Terms and Conditions.

Contractor, by signing this Contract, delivering the supplies, or performing the
requirements indicated herein, agrees to comply with all the Contract provisions,
specifications and other documents that this Contract incorporates by reference or
attachment. CHPRC hereby objects to any provisions inserted into this Contract,
amendment, or modification to the Contract that are different from or in addition to those
set forth by CHPRC in the Contract, amendment or modification to the Contract.

Attachments Incorporated

The terms, forms, documents and attachments listed herein are hereby incorporated into
and made a part of this contract. Contractor is responsible for downloading or obtaining
a copy from the Contract Specialist and complying with the applicable documents.

Where available, hyperlinks are provided for downloading the referenced document.
Order of Precedence

In the event of a discrepancy among Contract documents the following order of
precedence shall govern resolution: (1) CHPRC’s written Contract modifications,
direction, and instructions; (2) written Contract (3) Technical instructions, including the
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(a) Statement of Work (SOW), (b) engineering drawings, (c) exhibits and attachments,
and (d) applicable standards; (4) Special Provisions; (5) General Provisions; and (6) other
documents identified as being part of the Contract.

Subcontracting

Contractor may not subcontract any significant portion of this contract without first
obtaining concurrence of CHPRC to the proposed subcontract scope and
subcontractor(s).

Contractor is responsible to incorporate and flow down all appropriate provisions and
requirements of this contract to all lower-tier contractors and subcontractors.

Contractor shall furnish CHPRC a list of all proposed lower-tier subcontractors who will
be performing work on the Hanford site and those proposed subcontractors who will be
performing a significant portion of the off-site work. The list must be furnished prior to
award and updated with changes during contract performance. Use the Subcontracting
form and instructions located on this web page:
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs

CHPRC reserves the right to:

e reject any proposed subcontract or subcontractor as incomplete or unsuitable

e require submittal of the proposed subcontract before contract award or prior to
performance of any work on site

e require the replacement, at contractor’s expense, of any subcontractor who fails to
adhere to all of the applicable provisions and requirements of this contract.

END OF PART Il - GENERAL TERMSand ATTACHMENTS

PART IV -SPECIAL TERMS

1.0
11

ADMINISTRATION

Contract Correspondence

CHPRC’s Mailing Address:
Attn: Shelby Chubb
CH2M HILL Plateau Remediation Company

PO Box 1600
Richland, WA 99352

CHPRC'’s Street Address:

Attn: Shelby Chubb
CH2M HILL Plateau Remediation Company
825 Jadwin Ave 426
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1.2

1.3

1.4

15

TITLE: WESF MCC (MOTOR CONTROL CENTER) 2 AND 3 BUCKET REPLACEMENT
Richland, WA 99352

Abnormal or Unusual Situations

In the event that there is an abnormal or unusual situation associated with this contract
work scope, the Contractor is to immediately contact the designated Contract Specialist
(CS) or designated CHPRC’s Technical Representative (BTR). If the Contractor is
unable to contact either the CS or the BTR, the Contractor is to contact the CHPRC
Occurrence Notification Center at (509) 376-2900, which is available 24 hours a day,
seven days a week, and provide them with: Contract Number, Contract Specialist’s name,
BTR’s name and a short summary of the abnormal or unusual situation. If after making
contact with CHPRC, the Contractor is advised to suspend activities, the Contractor is not
to proceed until such direction to proceed has been expressly issued by the Contract
Specialist. If there is an emergency situation, the Contactor is to make the appropriate
immediate emergency call to 911 or 373-0911 for cell phones and then make the
notifications to CHPRC as set forth herein.

Term of Contract

The term of this Contract shall commence on the date of award and shall end on TBD
unless extended by the parties or unless terminated by other provisions of this Contract.

Authorized Personnel

Only the following named Contract individuals are authorized to make changes to this
document:

Contract Specialist, Shelby Chubb
Constructions/Services Contracts Manager, DJ Wuennecke

Contractor Submittals — Contract

The Contractor submittals identified herein on the Submittal Register shall be submitted
by the Contractor using the Contractor Document Submittal Form (CDSF.) Instructions
for completion of the CDSF are included with the form. The quantity, frequency and
type of submittal shall agree with the requirements set forth on the Submittal Register. A
Submittal Number, entered on the CDSF by the Contractor in accordance with the
submittal register, shall be used to identify each submittal. Engineering controlled
Vendor Information (V1) content shall be identified on the CDSF when indicated on the
Submittal Register. CDSF forms may be copied for submittals with different submittal
dates. When any submission is returned to the Contractor with a request for resubmission
(i.e., marked as: “B” and “Resubmit — Yes”; or “C” Revise and Resubmit) the
Contractor shall resubmit all corrected documents within the time specified on the
resubmission notice or if no time is specified therein within ten (10) working days from
the disposition date. New submittals shall require the Contractor to contact CHPRC if
additional Submittal Numbers are required.
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1.6

1.7

1.8

1.9

TITLE: WESF MCC (MOTOR CONTROL CENTER) 2 AND 3 BUCKET REPLACEMENT

Changes to a Contractor’s deliverables, that have not been accepted by CHPRC as
complete shall be re-submitted using the CDSF form and in accordance with a
Contractor’s CHPRC-approved Quality Assurance and/or Engineering Program.

Document Transmittals

The Contractor shall utilize a document transmittal system for the exchange of data and
information during the performance of work under this Contract. The transmittal shall
contain (1) a unique identification number, (2) a brief identification of the document(s)
including revisions, (3) the date of the transmittal, (4) purpose of the transmittal,
including required action (if any) (5) signature of supplier representative, and (6) means
or provisions for receipt acknowledgement by CHPRC.

Electronic Mail Capability

The Contractor shall provide and maintain Internet and electronic mail capability for the
duration of the Contract. The Contractor’s email account shall be able to send and
receive attached documents of up to 5 megabyte in size. Correspondence and
Administrative messages concerning this contract will be conducted via emalil in current
versions of Microsoft Office applications, ASCII text, RTF, PDF, ZIP and other
commonly used file formats. In addition, information, data and forms may be posted on
CHPRC’s Internet web site for downloading by the Contractor.

Requests for Clarification or Information

Where necessary, the Contractor may elect to submit formal requests for Clarification or
Information as necessary to obtain technical clarifications using the Request for
Clarification or Information (RCI) Form. RCI Instructions. The inquiry portion of the
RCI Form shall be completed by the Contractor, including a determination of priority and
an identification of schedule delay with the issue, if applicable. RCI Form numbering
shall be left blank and assigned by CHPRC upon receipt. CHPRC will complete an
evaluation, and provide a disposition and determine additional actions required, when
appropriate. The purpose of the form is to facilitate formal communications when
necessary.

Work Schedules and Holiday

NOTICE: Daily work schedules and facility operations are NOT consistent on the
Hanford Site. CHPRC and some other organizations are working a 4x10 schedule and
others observe alternate Friday closures.

Accordingly, Contractor is responsible to understand and plan to support the work
schedule required for this specific contract and/or work location. BEFORE scheduling
work on site and/or deliveries, the Contractor shall make specific schedule arrangements
with CHPRC, BTR, Facility Manager, Delivery Warehouse Manager, Building Manager,
etc.

CHPRC will not be liable for the cost of any delays, demurrage, layover, extra travel
days, etc. which result from Contractor’s failure to plan for and obtain specific schedule
concurrence in advance.
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1.13

1.14

1.15

TITLE: WESF MCC (MOTOR CONTROL CENTER) 2 AND 3 BUCKET REPLACEMENT

Key Personnel

Contractor agrees those individuals determined to be key individuals will not be
reassigned without the written agreement of CHPRC. Whenever, for any reason, one or
more of these individuals are unavailable for assignment for work under this Contract the
Contractor, with the approval of CHPRC, shall replace such individual with an individual
substantially equal in abilities or qualifications.

The following named individuals have been determined to be key personnel assigned to
the performance of this Contract.

Service Contract Act of 1965

This Contract is subject to the McNamara-O’Hara Service Contract Act of 1965 (SCA) as
specified in FAR 22.10 . In accordance with the SCA, the contractor shall pay service
employees, employed in the performance of this contract, no less than the minimum wage
and furnish fringe benefits specified by the SCA or applicable Wage Determination.

CHPRC published Services Contract Act Wage Determinations specifically for Hanford
are posted at: http://chprc.hanford.qgov/page.cfm/SubmittalsFormsDocs

A Directory of Occupations and more information about the Service Contract Act can be
found on the Department of Labor web site at
http://www.dol.gov/whd/govcontracts/sca.htm

Proprietary Data Submittals

If Contractor submits any data as part of their Contract, which is considered by the
Contractor to be “Proprietary Data”, the document transmitting the data or which
contains the data, shall be boldly marked indicating that the data Included is considered
to be proprietary.

Contractor — CHPRC Interface

CHPRC and the Contractor will interface only through CHPRC’s Contract Specialist for
clarifications and questions.

Other Interfaces

Additional CHPRC contacts will be identified at the kickoff meeting.
Designation of Technical Representative

The designated Buyer’s Technical Representative (BTR) for this contract is:
Stephen Koegler, 509-372-0264

The BTR is responsible for monitoring and providing technical guidance for this Contract
and should be contacted regarding questions or problems of a technical nature. The BTR
is also responsible for appropriate oversight of Contractor’s personnel while on site and
the interface between contractor and other CHPRC organizations supporting contract
performance.
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Authority of the BTR and supporting organizations is limited to providing technical
direction within the scope and provisions of this contract. The BTR may not direct work
or authorize any change outside of the written contract and contract provisions.

The BTR does not possess any explicit, apparent or implied authority to modify the
contract. When in the opinion of the Contractor, the BTR requests or directs efforts
outside the existing scope of the Contract; Contractor shall promptly notify the Contract
Specialist in writing. No action outside the scope of the contract should be taken until the
Contract Specialist makes a determination and/or modifies the contract.

In no event, will an understanding or agreement, modification, change order, or any
deviation from the terms of this Contract be effective or binding upon CHPRC unless
formalized by proper Contract documents executed by the Contract Specialist.

Hanford Site Stabilization Agreement

In accordance with Special Provision SP-4 section 8.0 and prior to award of any contract
for construction and/or Davis Bacon covered work to be done on the Hanford Site the
contractor and any lower-tier contractors must be signatory to the Hanford Site
Stabilization Agreement (HSSA) including all appendices and most recent changes. A
signed Employer Compliance Agreement must be provided to CHPRC with each
proposal and kept current and in force during performance of any resulting contract.
Reference copies of the Employer Compliance Agreement, the HSSA and amendments
are posted on CHPRC Acquisition web site.

Engineering Drawing Standards

All engineering drawing deliverables required in this contract shall be submitted in
AutoCAD and comply with the requirements of the current revision of PRC-STD-EN-
40279, Engineering Drawing Standards

Files can be downloaded from this web folder at:
http://chprc.hanford.gov/files.cfm/std 40279.pdf

Independent Contractor

1. Contractor shall perform all work required by this Contract as an independent
contractor and not as an agent or employee of CHPRC or the Government.

2. Acceptance of this contract constitutes contractor’s certification that any required
business licenses, permits, tax identification requirements, principle place of business
identification, etc. have been addressed and are the sole responsibility of contractor.

3. Contractor shall pay all wages, salaries and other amounts due its employees in
connection with this Contract. Contractor is responsible for all reports, obligations
and payments regarding such employees relating to social security, state and federal
taxes, license fees, withholding, unemployment compensation, workers compensation
and similar matters. Upon CHPRC’s written request, Contractor shall promptly
provide documentation substantiating its compliance with the requirements of this
paragraph.
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4. Contractor shall maintain complete control over its Employees, Agents,
Representatives and Subcontractors atany tier and shall be responsible for the proper
performance of all work required by this Contract, including any such work which
may be done by Suppliers or Subcontractors at any tier.

5. Contractor does not have, nor shall it represent that it has, any authority to bind
CHPRC or the Government.

6. Unless specifically identified in the contract, contractor shall supply and use its own
equipment, supplies and means of performance.

Contract Change Request

The Contractor shall submit formal requests for changes to the scope, schedule or cost of
this contract using the Change Form. Instructions. The appropriate portions of the
Change Form shall be completed by the Contractor. A red-line mark up of the Statement
of Work or Specification showing where the proposed changes fit within the scope shall be
attached, if applicable. Change Form numbering shall be left blank and assigned by
CHPRC upon receipt. CHPRC will complete an evaluation, provide a disposition and
determine additional actions required, as appropriate. The purpose of the form is to
facilitate formal communications.

Options

The Contract Specialist retains the sole right to exercise the option(s) included in this
contract. The inclusion of the option(s) does not represent a commitment, financial or
otherwise, on the part of CHPRC to exercise any or all of the option(s) nor extend the
contract beyond the end date specified by the contract or most current contract amendment.
CHPRC may exercise one or more options by providing written notice to the contractor 30
days prior to the most current contract end date. Lacking written notice by CHPRC, the
option(s) will expire with the contract.

Options: Follow-on equipment replacement (procurement, delivery, installation) as
prescribed by the Statement of Work, specifically SOW Sections 3.0(c), 3.0(d), 3.0(e), and
3.0(f).

CONTRACT PROVISIONS

The provisions, forms, documents and attachments listed below are hereby incorporated into and
made a part of this contract. Unless specifically replaced or revised in the body of this contract
the clauses and referenced laws, rules and regulations in the General and Special Provisions
applicable for this type of contract shall have the same force and effect as if written into the body
of the contract.

Contractor is responsible for downloading, reading and complying with the applicable provision
revision identified below. In the event that the link to a specific provision is broken, provisions
are posted for downloading at the following hyperlink. A copy is also available from CHPRC on
request. http://chprc.hanford.gov/page.cfm/ContractProvisions

Page 14 of 15


http://chprc.hanford.gov/files.cfm/CHANGE_IDENTIFICATION.doc
http://chprc.hanford.gov/files.cfm/change_instructions.doc
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CH2Z2MHILL

Plateau Remediation Company CONTRACT NO: TBD

2.1
2.2

2.3

2.4

TITLE: WESF MCC (MOTOR CONTROL CENTER) 2 AND 3 BUCKET REPLACEMENT
General Provisions - Revision 12, dated October 1, 2019

Special Provisions, SP-4 - Construction Contracts
Revision 7, September 5, 2019

Special Provisions. SP-5 - On Site Services -
Revision 14, May 15, 2018

Special Provisions, SP-16 - Representations and Certifications -
Revision 8 dated October 25, 2019.

Representations and Certifications made by the contractor as part of the proposal and
award process are hereby incorporated by reference into, this Contract unless specifically
excluded and agreed by CHPRC in the Contract. Contractor agrees to update and
resubmit a revised SP-16 if any change occurs that would nullify, change or otherwise
affect said representations and certifications.

END OF PART IV -SPECIAL TERMS
END OF CONTRACT
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